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	MERGER OF DRAFT SPILL PLANS 


	INTO


	SPILL PREVENTION CONTROL AND COUNTERMEASURES (SPCC)


	PLAN, AND FACILITY RESPONSE PLAN (FRP)


	03 FEBRUARY 1995





I.	DESCRIPTION OF WORK





1.0	General





Services and Materials will be as prescribed in the Master Statement of Work (MSOW), on file with consultant and HSC/PKVDA, Brooks AFB TX, Number F41624-94-D-8003, Parsons Environmental Services.  The MSOW reference for this delivery order is Part 3.B-2.





1.1 	Introduction





Section 311 (j) (4) of the Clean Water Act, as amended by the Oil Pollution Act of 1990: Public Law 101 (OPA), requires owners and operators of tank vessels and certain facilities to prepare Facility Response Plans (FRP) consistent with the requirements of the National Contingency Plan (NCP) and Area Contingency Plans (ACPs).  40 CFR 112.3 requires a Spill Prevention Control and Countermeasures (SPCC) plan where there is potential for oil and hazardous materials spills causing harm to the environment.  A draft FRP has been prepared for Hill AFB and is near publication.  Revisions have been made to the current Hill AFB SPCC and this document is almost ready to be sent out for coordination.  The proposed work is to combine the current drafts into a final "Spill Control and Countermeasures, and Facility (Fuel Spill) Response Plan."





1.2	Scope





The purpose of this project is to combine the existing Facility Response Plan with the partially completed updates to several Hill AFB spill plans into a single document under the title of Spill Prevention Control and Countermeasures Plan and Facility Response Plan.  The new plan will contain all required elements of both the FRP and SPCC.  This will eliminate any redundancy and confusion which would result from having two separate documents.





This final plan must be of acceptable quality for government submission directly to higher headquarters (command, HQ AFCEE, HQ USAF/CE) and the United States Environmental Protection Agency (USEPA) Region VIII.





1.3	Background





1.3.1 The primary mission of Hill AFB is a logistics center employing approximately 17,000.  Major industrial operations include depot level maintenance of F-16, F-18, and C-130 aircraft.  The base is the center for depot maintenance of Intercontinental Ballistic Missiles and related equipment, and the world wide center for landing gear repair.  The base has two fighter wings and miscellaneous support functions.  The base has a wide variety of operations including corrosion control, electroplating, machining, welding, electronics repair, vehicle maintenance and fueling operations.





1.3.2	Reference Information





1.3.2.1	Clean Water Act Section 311 (j)(4), amended in 1990.





1.3.2.2	40 CFR 112.3, Requirements for Preparation and Implementation of Spill Prevention Control and Countermeasures Plan, Federal Register August 1994.





1.3.2.3	Hill AFB, Draft Facility Response Plan, March 4, 1994.





1.3.2.4	Hill AFB, Rough Draft Updated Spill Prevention Control and Countermeasures Plan, December 1994.





1.4	Technical Requirements.  The contractor shall provide all labor, materials, equipment, and manpower to systematically accomplish the following specific tasks.





1.4.1	The contractor shall review the above referenced documents and become familiar with the contents and requirements of each.   Upon completion of this review the contractor shall prepare and submit a letter report summarizing the requirements of the regulations and the contents of the existing plans.  This letter report will also include a work plan for accomplishing this project no later than 50 days after receipt of delivery order.





1.4.2	The contractor shall assess the accuracy of the contents of existing plans.  This effort will identify any data gaps and determine redundant items.  This task may require a minimal amount of field work to look at facilities or interview personnel.  These field surveys are not expected to exceed 20 hours.





1.4.3	Once all data gaps have been filled and redundant items identified, the contractor shall prepare a single consolidated document that contains the required elements of both the SPCC and the FRP.  This document will be titled "Spill Prevention Control and Countermeasures Plan for Hill Air Force Base".





1.5	Reports and Deliverables





1.5.1	Letter Report and a Work Plan.  This report will be due within 20 days after receipt of delivery order date.  This report will: detail the requirements of the above referenced regulations; contents of the existing SPCC and the FRP; identify any data gaps; and include a work plan to assure this project is completed no later than 50 days after receipt of delivery order.  One copy.











1.5.2	Draft Spill Prevention Control and Countermeasures Plan.  This report will be due 40 days after receipt of delivery order.  This report will be submitted for internal Air Force review and comment.  10 copies, and one copy with large sheet size maps available on due date.





1.5.3	Final Spill Prevention Control and Countermeasures Plan.  This report will be due 50 days after receipt of delivery order.





1.5.4	Maps. Maps will be constructed using a high-quality reproducible mylar copy of the Hill B series map or C-1 as the base.  The government will furnish the high quality mylar base copy and/or computer, as available and acceptable to the contractor.  The contractor will depict information with arrows and annotation or insert legend relative to the Spill Prevention Plan in a basic manuscript format.  The information will note buildings and hazardous waste sites referenced in the plan submittals.  The maps will be due no later than 50 days after receipt of delivery order.  The contractor will provide the following map copies:





			-	16 copies complete with full-size maps (approximately 24 inch X 34 				inch)


			-	10 copies with reduced size fold-out maps (11 inch X 17 inch)


			-	1 reproducible mylar copy with full-size maps (approximately 24 				inch X 34 inch)


			-	Computer medium (if maps were computer generated)





II.		SITE LOCATION





Hill AFB.  To include all associated tenant organizations located on or operating within the boundaries of the installation's property.





III.	GOVERNMENT FURNISHED MATERIAL (GFM)





3.1	The following materials will be furnished by OO-ALC/EMV at kick-off meeting, site visit or via Federal Express, as directed by the contracting officer.  The contractor may waive GFM if materials are in contractor custody.





3.1.1	Hill AFB, Draft Facility Response Plan, March 4, 1994.





3.1.2	Hill AFB, Rough Draft Updated Spill Prevention Control and Countermeasures Plan, December 1994





3.1.3	Draft Description of Proposed Action (DOPAA)





3.1.4	Mylar map copy of C-1 and/or B-series.  Maps may be provided in hard copy or computer copy as agreeable to the contractor.








IV.	DELIVERABLE SCHEDULE





MILESTONE					CALENDAR		COPIES OF


									DAYS FROM		REPORT & MAPS


									RECEIPT OF


									DELIVERY ORDER


																		 Kickoff Meeting							2		0


(Via Telecon)





Letter Report-Summary of:				20		1 REPORT


Regulatory Requirements;


Contents of Existing Plans;


& Work Plan








Draft Spill Prevention					40		10 REPORTS &


Control & Countermeasures						1 SET MAPS


Plan & Facility Response


Plan, and Maps





Final Spill Prevention					50		10 REPORTS & MAPS:


Control & Countermeasures						- 16 SET (FULL SIZE)


Plan & Facility Response						- 10 SET (REDUCED SIZE)


Plan, and Maps									- 1 MYLAR SET 


													(FULL SIZE)


													- COMPUTER FILE (IF															ACCOMPLISHED)





�
V.	GOVERNMENT POINTS-OF-CONTACT





5.1	INSTALLATION TECHNICAL REPRESENTATIVE


		Ms Lisa Aschbrenner


		OO-ALC/EMP


		7272 Wardleigh Road


		Hill AFB, UT 84056-6742


		DSN: 458-1897 Fax 458-4306


		COM: (801) 777-1897 Fax (801) 777-4306





5.2	CONTRACTING OFFICER REPRESENTATIVE MONITOR


		Mr ROGER BLEVINS


		HQ AFCEE/DGP


		8106 Chennault Road


		Brooks AFB, TX 78235-5318


		COMM: (210) 536-3798


		DSN: 240-3798


		FAX COMM: (210) 536-5981


		FAX DSN: 240-5981								





5.3	TECHNICAL REPRESENTATIVE (TR)


		(not in this contract)





5.4	COMMAND POC


		Mr DAN NICHOLS, or


		Ms MARJA WEAVER


		HQ AFMC/CEVC


		4225 Logistics Avenue


		Ste 8, Bldg 266


		Wright-Patterson AFB, OH 45433-5745


		COMM: (513) 257-5878


		FAX DSN: 787-5875


		FAX COMM: (513) 257-
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