                              

                      STATEMENT OF WORK�PRIVATE ��

                              

              REMOVE UNDERGROUND STORAGE TANKS

                              

              ENGLAND AIR FORCE BASE, LOUISIANA



1.   PURPOSE:

     

The Air Force is committed to effective environmental compliance and 

stewardship activities to maintain access to the air, land, and water needed

to maintain and improve our mission capability.  This is accomplished 

through complacence with environmental regulations at Federal, Sate, and/or 

local levels.  The compliance activities may be associated with the Air 

Force Installation Restoration Program (IRP), which was developed to assess 

past hazardous waste disposal and spill sites and to develop remedial 

actions consistent with the National Contingency Plan (NCP) for those sites 

which pose a threat to human health and welfare or the environment.  The 

compliance activities may also be associated with other Air Force

environmental programs, particularly with bases identified for closure. This

 is a continuing effort to translate study results into clean�up actions.



2.   ENVIRONMENTAL SERVICES

     

The purpose of this Statement of Work (SOW) is to provide for the removal of

underground storage tanks, associated facilities and piping, residual 

liquids and/or sludges and contaminated soils from England Air Force Base.  

Incidental work includes the sampling, testing, analysis and reporting of 

contaminants at the hazardous waste sites.  The Contractor shall accomplish 

the actions described in this Statement of Work.  Annexes A and B contain 

technical information necessary to perform this work.  Annex A addresses 

Transporting Wastes Off�Site.  Annex B identifies the site number and 

description of underground storage tanks included within the scope of this 

delivery order.  Installation and area maps are also provided in Annex B.



3.   APPLICABLE DOCUMENTS

     

     3.1.     Reference Documents:



     3.1.1.   Air Force Manual 88�15, Criteria and Standards for Air

              Force Construction.



     3.1.2.   Guidance on Cleanup of Surface Tank and Drum Sites, PB�87�

              110672, US EPA, June 1985.



     3.1.3.   A Guidance to the Assessment and Remediation of Underground 

              Releases, API Publication 1628, Second Edition, August 1989.



     3.1.4.   Removal and Disposal of Underground Petroleum Storage Tanks,

              API recommended practice 1604, second edition, December 1987.



     3.1.5.   Underground Storage Tank System Survey Report for England Air 

              Force Base prepared by Law Environmental, Inc, Kennesaw, GA,

              under contract with AFCEE, September 1992.



4.   Compliance Documents:

     

     4.1.     The Contractor shall comply with all Federal, State, and/or

              local environmental laws, statutes, and regulations including,

              but not limited to the documents cited below.

   

     4.1.1.   Occupational Safety and Health Administration regulations.



     4.1.2.   Department of Transportation regulations.



     4.1.3.   National Environmental Policy Act.



     4.1.4.   Clean Water Act.



     4.1.5.   Clean Air Act.



     4.1.6.   Endangered Species Act.



     4.1.7.   Toxic Substances Control Act



     4.1.8.   Resource Conservation and Recovery Act, as amended by the 

              Hazardous and Solid Waste Amendments.



     4.1.9.   Comprehensive Environmental Response Compensation and

              Liabilities Act as amended by the Superfund Amendments and

              Reauthorization Act.



     4.1.10.  United States Environmental Protection Agency (USEPA)

              Directives and Guidance Documents for Removal Actions



     4.1.11.  Other Federal, State, and/or local regulation and statutes as

              applicable.



     4.1.12.  Quality Program Plan (QPP) dated 13 July 1992.



     4.1.13.  The Occupational Safety and Health Guidance Manual for

              Hazardous Waste Site Activities, DHHS (NIOSH) Publication No.

              85�115.



     4.1.14.  EPA Permit No. LA9572124452, England AFB, LA issued 29 April

              1992.



5.   TECHNICAL REQUIREMENTS

     

     5.1.     The Contractor shall furnish all necessary labor, supplies and 

              services to remove underground storage tanks from England Air 

              Force Base as described in this SOW.  Tank site identification

              number and supporting information for tanks to be removed are

              provided in Annex B.



     5.2.     The Contractor shall obtain all necessary Federal, State, and/

              or local, and/or installation environmental permits, licenses, 

              and/or certificates required to perform and complete the work.  

              The contractor shall make such documentation available for 

              Government inspection.  (CDRL A003)



     5.3.     The Contractor shall document the proposed remedial action to 

              support engineering and regulatory compliance reviews through

              the use of submittals such as recommended removal plans, shop

              drawings, specifications, and catalog cut sheets.  The

              contractor shall investigate the sites and become thoroughly 

              familiar with the sites prior to start of work.  Government 

              acceptance shall be obtained from the Contracting Officer's 

              designated representative prior to initiation of the remedial 

              action.  (CDRL A010)



     5.4.     The Contractor shall implement and maintain an overall basic

              Quality Program Plan (QPP) in accordance with paragraph 3.2.1.

              The QPP shall include and integrate the Contractor's safety

              and health program required by 29 CFR 1910.120, a Sampling and 

              Analysis Plan (SAP), and a construction quality plan.  The SAP

              shall include both a Quality Assurance Project Plan (QAPP) and

              a Field Sampling Plan (FSP) describing how project activities

              will be accomplished.  The construction quality plan shall 

              describe how the quality, quantity and schedule of 

              construction requirements as well as the applicable statutory 

              and regulatory requirements will be met.



     5.4.1.   The Contractor shall submit for approval a site specific 

              safety and health plan.  The plan must be in accordance with 

              the Contractor's approved basic QPP listed in paragraph 3.2.1.

              (CDRL A005)



     5.4.2.   The Contractor shall submit for approval a site specific

              Sampling and Analysis Plan (SAP).  The SAP shall be in

              accordance with the Contractor's approved basic QPP listed in

              paragraph 3.2.1. (CDRL A006)



     5.4.3.   The Contractor shall submit for approval a site specific work

              quality plan. The plan must be in accordance with Contractor's

              approved basic QPP listed in paragraph 3.2.1. (CDRL A007)



     5.4.4.   The Contractor shall implement and maintain the approved site

              specific plans submitted under paragraphs 4.4.1, 4.4.2 and 

              4.4.3.  All project activities shall comply with the approved

              site specific plans.



     5.4.5.   The Contractor shall develop and submit a schedule of work 

              activities for approval.  The schedule must include the

              critical path and major milestones.  The Contractor shall 

              submit a schedule or register submittals for AFCEE COR review 

              and approval.  The submittal register may be provided as a

              separate document submitted concurrently with the schedule of

              construction events.  The submittal register shall contain, as

              a minimum, the following information: submittal number,

              description of submittal, quantities to be submitted, type of

              submittal, proposed date of submission, proposed date of

              approval, approval need by date and space for review codes and

              remarks.  The Contractor will implement and comply with the

              approved schedule.  The Contractor shall notify the Base POC 

              at least one week prior to the start of work at each 

              individual site.  (CDRL A012)



     5.5.     The Contractor shall verify construction quantities through

              either weight measurements or surveying to determine volume.

              All weights and measurements shall be expressed U.S. Standards.



     5.6.     The Contractor shall use construction materials that meet

              industry standards necessary for a minimum of six (6) years of

              material life under the site specific conditions.



     5.7.     Meetings:



     5.7.1.   The Contractor shall attend a post�award meeting at England 

              AFB.  The purpose is to familiarize the Contractor with the 

              specific details of the remedial action work and to discuss

              possible approaches to the work.



     5.7.2.   Assume the post�award meeting will involve two (2) Contractor 

              personnel and will last no more than one (1) eight (8) hour 

              day.  In addition to the post�award meeting, assume attendance

              at regularly scheduled progress meetings at England AFB during 

              the implementation of this delivery order.  The meetings will

              occur through final acceptance of the work.   Assume an 

              estimated three (3) four (4) hour meetings involving two (2) 

              Contractor personnel.  (CDRL A004 and A013)



     5.8.     The Contractor shall provide a final written report

              summarizing all findings and actions of the current task,

              photographs (approximately 50), tabulations, record drawings,

              and lab analyses, and other documentation as directed by the

              AFCEE COR (assume approximately 150 pages).  (CDRL A008, A009

              and A010).



     5.9.     The Contractor shall comply with requirements in Annex A,

              Transporting Wastes Off�site, for any project involving the

              transportation of hazardous wastes and/or contaminated 

              materials to off�site disposal facilities.



     5.10.    The Contractor shall perform or provide a wide range of 

              environmental remediation activities relating to tank and soil

              removal as defined in Paragraphs 5.10.1 through 5.10.4 below:



     5.10.1.  General Tasks:



     5.10.1.1. Air monitoring of the work and/or perimeter areas for

               compliance with applicable statutory and regulatory

               requirements.



     5.10.1.2. Removal, transport, treatment and/or disposal of any 

               hazardous wastes generated during construction in accordance

               with all applicable statutes and regulations.  The Contractor

               shall furnish all containers, services, and permits in 

               support of disposal actions.  The Contractor shall arrange 

               for and provide all transportation and associated permits,

               manifests,and insurance in support of disposal actions.



     5.10.2.   Site Preparation Tasks:



     5.10.2.1. Topographical and geophysical surveys, and data analysis to

               verify the extent of the remediation activities.



     5.10.2.2. Not applicable.  An assessment report (see Paragraph 3.1.5)

               documenting sampling and physical surveying of underground 

               storage tanks at England AFB will be provided to the

               contractor.  Completed in September 1992, the report 

               discusses the sampling and surveying activities performed to

               identify the contents of the USTs, gather information on the 

               sizes and locations of the tanks, and to accurately locate 

               the USTs n site maps.  The report addresses the site 

               environmental setting, description of USTs, characterization

               of tank contents, recommendations and procedures for closure

               or removal of USTs, and contamination of surrounding areas.



     5.10.2.3. Erection or installation of construction support facilities 

               including, but not limited to construction of temporary 

               decontamination facilities and on�site project offices.



     5.10.2.4. Removal of structures and debris to clear the site for

               remediation actions.



     5.10.3.   Construction and Installation Tasks:



     5.10.3.1. Drain the fuel or waste material fro tanks/piping prior to

               removal.



     5.10.3.2. Disconnect, back flush, plug and/or cap piping as necessary.



     5.10.3.3. Inert the tank/piping atmosphere and ground the tank/piping

               prior to removal in accordance with Federal, State and/or 

               local regulations or statutes.



     5.10.3.4. Excavate and remove tanks and associated piping, concrete, 

               soils and/or sludges.



     5.10.3.5. E.  Dispose of tanks, piping, fuel, and waste materials, as 

               directed and in accordance with applicable statutes and 

               regulations.



     5.10.3.6. Not Applicable.

 

     5.10.3.7. Not Applicable.



     5.10.3.8. Backfill the excavation with clean soil and compact to

               minimum 90 percent maximum laboratory density.



     5.10.4.   Restoration and Monitoring Tasks:



     5.10.4.1. After backfilling and compacting, restore the site to

               pre�work condition.



     5.10.4.2. Return salvageable items to the Air Force for disposition, as

               required.



6.   DATA ITEMS

     

     Data item numbers A001, A002 and A003 listed in Exhibit A to the basic

     contract apply.  In addition to the basic contract CDRL, the data item 

     numbers and dates listed below are applicable to this order:





     NOTES;

     a.  As of the date of submission.

     b.  Provide within 45 days after the effective date of the Delivery

         Order.

     c.  Provide within 45 days after the effective date of the Delivery 

         Order and monthly thereafter.

     d.  Provide within 14 days following the meeting.

     e.  Reserved.

     f.  Provide within 30 days after completion of technical effort.

     g.  Provide within 30 days after receipt of results.

     h.  Provide with technical report in Paragraph 4.9.

     I.  Provide 3 copies to AFCEE/ESB, and distribute up to 3 additional 

         copies as specified by the PM.

     j.  Revise to incorporate AFCEE/ESB comments.  Revised submittals are

         due no later than 15 days after receipt of comments.

     k.  Provide 3 copies to AFCEE/ESB, and distribute 1 additional copy as

         specified by the PM.

     l.  Provide within 30 days after the effective date of the Delivery 

         Order.

     m.  Provide 5 copies to AFCEE/ESB.
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