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	SABER PROJECT CNBC# 920048


	DEMOLISH BLDG 699 & STORAGE SHED


	BROOKS AIR FORCE BASE, SAN ANTONIO, TX





														29 DEC 93





1.		GENERAL: The Contractor shall furnish all labor, supervision, tools, materials, incidental, and equipment necessary to abate non-friable asbestos corrugated siding and roof to bldg 699 only.  Demolish building(s) 699 and small storage shed next to bldg; landscape the site.





2.		PERFORMANCE PERIOD: To be negotiated.





3.		GENERAL SCOPE OF WORK: ABATEMENT AND DEMOLITION OF BUILDING 699.





4.0	ABATEMENT OF BLDG 699: The corrugated siding and roof material is an asbestos containing material.  This material must be abated and disposed of properly.





5.0	DEMOLITION OF BLDG: Once the asbestos containing material has been abated, the building will be demolished.  This will include removal of the 12 steel I-beam columns, 6 trusses, 40 purlins, and any other material that may be inside the structure such as furred out or partition walls.  After the removal of this material, the concrete slab foundation will be demolished.  The only other demolition outside of the building footprint will be to demo the two concrete aprons at each end of the building, each approximately 10'x33', and the concrete sidewalks on the east side of the building.  The sidewalk on the south side of the building will be saw cut and removed to separate it from the rest of the sidewalk area.  See drawings for details. The parking area will be left in tact.





5.1	STORAGE SHED: Demo existing storage shed next to bldg 699.  Shed has a wooden foundation above grade and is sitting on concrete block.  Disconnect electrical as required.





6.0	ELECTRICAL: CEO will disconnect the electrical power from the buildings.





7.0	CUT AND CAP UTILITIES: CEO/Shops will verify the location and the contractor will cut and cap leads to the complex as shown on the drawings.





8.0	LANDSCAPE: The site will be back filled to match the existing grade, accounting for proper drainage.  After 6 inches of topsoil have been placed, the site will be mechanically seeded with winter rye and un-hulled bermuda.  The site will be watered as needed to ensure seed germination.





9.0	DAILY CLEANUP: A temporary fence must be constructed prior to demolition to prevent debris from blowing off the site and to keep out military dependents.  In addition, excess debris must be cleaned up daily.





10.0	CODES AND REGULATIONS: All work shall be accomplished in accordance with the SABER Contract Specifications, Current National Electrical Codes, applicable Building Codes, Air Force Base Regulation, OSHA Requirements and AFR 88-15.





11.0	CONTRACTOR GENERATED REFUSE: All Contractor generated refuse and waste shall be stored in a waste container provided by the Contractor and hauled from the construction site to a disposal area to be selected by the Contractor and shall be located outside the physical boundaries of the installation.  Refuse disposal shall comply with the current disposal environmental requirements.  The construction site shall be kept neat, orderly and safe for workmen at all times.  On-site dumpsters if furnished by the Contractor, shall be coordinated with the Government inspector.





12.0	SUBMITTALS: Project submittals as per Section 01200 of SABER
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