STATEMENT OF WORK


CONTINUED TRACER VAPOR MONITORING OF


UNDERGROUND STORAGE TANKS


(BASEWIDE)


I.  PURPOSE


The purpose of this contract is to provide monthly leak detection services for active Underground Storage Tanks (USTS) in order that ___ base may comply with state/federal regulations (40 CFR Part 280, Subpart D) and avoid potential harm to the surrounding environment.


II.  APPLICABLE PUBLICATIONS/REGULATIONS


The contractor shall be familiar with and have access to applicable documents.  Applicable publications/regulations include, but are not limited to, the following:


_____(State) Department of Commerce Bureau of Underground Storage Tank Regulations:


United States Environmental Protection Agency (USEPA) regulations:  40 CFR Part 280.


USEPA Office of Underground Storage Tanks Publication, “Detecting Leaks - Successful Methods Step-by-Step”.


National Fire Protection Agency Publication:  NFPA 329, “Recommended Practice for Handling Underground Leakage of Flammable and Combustible Liquids”.


EPA guidance document:  Solid Waste 846


Underground Storage Tank Survey and Management Phase A Reporting, (if applicable)


Underground Storage Tank Survey and Management Site Investigations Reports (if applicable)


III.  SCOPE


The work of this contract includes, but is not limited to providing the necessary consultation support and labor, equipment and materials to perform Tracer monthly leak detection (vapor monitoring) in accordance with (IAW) OAC 1301:  7-9-60, 40 CFR Part 280 Subpart D, and USEPA Publication “Detecting Leaks - Successful Methods Step-by-Step” on an estimated ___ USTs in the base year with possibly additional tanks being added in the option years.  This includes supplying the appropriate types and adequate amounts of tracers with tank-by-tank instructions for tracer release frequency, amount and type, sampling containers, schedule for sample collection (including any special conditions), the soil-gas probes, the necessary equipment for probe purge and sample collection, adequate documentation forms for tracer addition and sample collection, and the laboratory analytical services for each sample on a monthly basis.  This work also includes efficient, thorough, and timely reporting of results at a designated frequency (reference Section VI Deliverables).  In addition, in the event that the tracer is detected in any one sample, it may be necessary to provide emergency services (reference Section VII), including additional sample analyses.


VI.  LOCATION


The tanks to be vapor monitored are at various locations throughout ____ base.  Tank lists and maps will be provided by the technical representative at the time the work is to be performed.


V.  GOVERNMENT-FURNISHED ITEMS


_____ (Base) Liquid Fuels Shop personnel (Government employees) shall provide the necessary utilities and labor to perform the following:


Installation of any additional soil-gas probes, if necessary


Inoculation of the USTs with the designated tracer per the schedule and instructions submitted by the contractor.


Collection of the vapor samples from the probes on a monthly basis with sampling tubes provided by the contractor.


Completion of the required forms/documentation provided by the contractor.


Packaging and shipment of the samples and completed documentation to the contractor for analysis.


____ (Base) shall provide to the contractor the following information if necessary:


Any utility drawings, site maps, and/or geologic/hydrogeologic and analytical data.


Any documentation of site history regarding spill/release incidents.


Tank-by-tank inventory control records, if existent.


Government-furnished items will be specified in each task order issued.


VI.  DELIVERABLES


Deliverables to be produced by the contractor are outlined below:


Verbal notification immediately to Technical Representative, (name), (phone number), or, if during off-duty hours, to Command Post, (phone number), upon discovery of a leak per tracer detection in any vapor sample analysis, IAW OAC 1301:  7-7-36 and 40 CFR Part 280 Subpart E.


Monthly Report:  (referenced attached DD 1423-CDRL)


Interpretative and QA/QC Data Reports:  (as required in attached DD 1423-CDRL)


VII.  EMERGENCY SERVICES


In the event that tracer is detected in any one analysis, it will be necessary to perform additional analyses for samples collected (by _____) from each separate probe.  When the source probe of the tracer is identified, it shall be necessary to provide immediate (within 24 hours) instruction to our Liquid Fuels Ship for installation locations of additional probes and additional sample collection.  It will be necessary to supply the liquid fuels shop with probes and patented sample containers also immediately (mail within 24 hours).  In some situations (e.g., location of the source of the leak is not easily identified or if a quicker evaluation is warranted) it will be necessary for Tracer to provide one of their service vans, within no later than one week of tracer detection IAW 40 CFR Part 280.52, equipped with the necessary equipment and the trained personnel to evaluate or determine the leak location on site.


VIII.  PROJECT MANAGEMENT


The contractor shall appoint a project manager to be in charge of this work and to be designated as the point of contact.


The name and 24-hour telephone number of the project manager shall be provided to ___ upon contract award.


The project manager shall be responsible for all deliverables listed in Section VI.


The technical representative of this contract for (base) is (name), (office), (phone number).  The technical representative is the review and approval authority for all deliverables under this contract and will reconcile all concerns regarding contract performance and deliverables with the contract project manager.  Leak discovery will be reported to this individual and any work with appears to be a deviation from the scope defined here (Section II) shall be coordinated with the contracting officer through the technical representative.


Once the contract has been awarded and all routine work defined, the contract project manager will have a designated point of contact in the Liquid Fuels Shop for coordinating daily activities.  All necessary supplies and instructions will be shipped to this point of contact.








